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Pacific	
  Grove	
  Local	
  Water	
  Project	
  
Statement	
  of	
  Qualifica<ons	
  
Pre-­‐Submi@al	
  Conference	
  

	
  
Friday,	
  February	
  27,	
  2015	
  

1	
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Agenda	
  

I.	
  Project	
  Briefing,	
  with	
  Q	
  &	
  A	
  
– 10:00	
  a.m.	
  to	
  11:00	
  a.m.	
  
	
  

II.	
  Site	
  Visit,	
  with	
  Q	
  &	
  A	
  
– 11:15	
  a.m.	
  –	
  12:15	
  p.m.	
  
	
  

Important	
  Reminders:	
  	
  	
  
Please	
  Sign	
  in,	
  with	
  signature	
  and	
  contact	
  info.	
  	
  

Provide	
  a	
  business	
  card.	
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City	
  Team	
  

•  Jim	
  Brezack	
  
•  Dr.	
  Dennis	
  Kasper,	
  P.E.	
  
•  Thomas	
  Frutchey	
  
•  Daniel	
  Gho	
  
•  David	
  Laredo	
  
•  Vincent	
  Gentry	
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Project	
  Background	
  

•  City	
  Review	
  &	
  Research	
  into	
  Water	
  Supply	
  
Alterna<ves	
  (Ongoing	
  Since	
  ‘08):	
  

	
  

– Development	
  of	
  “Local	
  Water	
  Project”	
  (10/12)	
  
•  Phase	
  I:	
  	
  125	
  AFY,	
  using	
  sewer	
  water	
  
•  Subsequent	
  phases:	
  	
  expand	
  to	
  600	
  AFY	
  total,	
  mul<ple	
  
source	
  water	
  

– SWRCB	
  Facili<es	
  Planning	
  Grant	
  (6/13)	
  
– SRF	
  Loan	
  Applica<on	
  (Ongoing)	
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Project	
  Objec<ves	
  

•  Create	
  a	
  new	
  supply	
  of	
  non-­‐potable	
  water	
  for	
  
irriga<on	
  of	
  the	
  Pacific	
  Grove	
  Golf	
  Links	
  &	
  the	
  
EL	
  Carmelo	
  Cemetery.	
  

	
  
•  Create	
  new	
  uses	
  of	
  recycled	
  water	
  within	
  the	
  
Project	
  service	
  area	
  as	
  permi@ed	
  by	
  the	
  State	
  
of	
  California.	
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Project	
  Descrip<on	
  

•  Divert	
  Raw	
  Sewage	
  at	
  Asilomar	
  Avenue	
  
•  Recycle	
  Wastewater	
  at	
  Point	
  Pinos	
  
•  Return	
  Project	
  Wastes	
  to	
  Regional	
  System	
  
•  No	
  Sludge	
  Dewatering	
  
•  Replace	
  Golf	
  Course	
  &	
  Cemetery	
  Potable	
  
Irriga<on	
  Supply	
  to	
  Recycled	
  

•  Replace	
  Cemetery’s	
  Potable	
  Water	
  Connec<on	
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Major	
  Project	
  Components	
  

2.	
  Diversion	
  Pipeline	
  

1.	
  Diversion	
  Structure	
  

3.	
  SRWTP	
  

4.	
  WAS	
  Pipeline	
  

5.	
  RW	
  Pipeline	
  

6.	
  Potable	
  Pipeline	
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MBR	
  and	
  UV	
  Equipment	
  

•  Only	
  MBR	
  systems	
  with	
  proven	
  records:	
  
– SWRCB	
  Alt.	
  Treatment	
  Technology	
  Report	
  for	
  
Recycled	
  Water,	
  Appendix	
  “D”.	
  

–  	
  Historic	
  Condi<onally	
  Accepted	
  Polymeric	
  
Membrane	
  Filters	
  

•  UV	
  system	
  will	
  be	
  tested	
  and	
  validated	
  per	
  
Title	
  22	
  Guidelines.	
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Environmental	
  Impacts	
  	
  
&	
  Mi<ga<on	
  Measures	
  

•  EIR	
  concluded	
  the	
  proposed	
  Project	
  Will	
  Not	
  
Have	
  “Significant	
  Unavoidable	
  Impacts”	
  

•  No	
  Need	
  for	
  Statement	
  of	
  Overriding	
  
ConsideraAons	
  

•  Must	
  Implement	
  Mi<ga<on	
  Measures	
  as	
  
provided	
  in	
  the	
  EIR.	
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An<cipated	
  Schedule	
  

•  Submit	
  Ques<ons	
  
–  by	
  e-­‐mail	
  
–  By	
  COB	
  Tuesday,	
  March	
  10,	
  2015	
  
–  Answers	
  on	
  web	
  site	
  within	
  3	
  days	
  

	
  
•  Submit	
  SOQs	
  	
  	
  

–  By	
  10:00	
  a.m.	
  Monday,	
  March	
  16,	
  2015	
  
–  Stay	
  available	
  for	
  interviews	
  

	
  
•  City	
  to	
  Announce	
  Short-­‐Listed	
  Firms	
  on	
  website	
  	
  	
  

–  By	
  COB	
  Tuesday,	
  March	
  24,	
  2015	
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2014 2015 2016 

November 19, 2014 
Adopt Notice of 

Determination for 
EIR 

January 2015 
Submit Coastal 

Commission Permit 
Application 

January 2015 
Adopt Financial 
Resolutions for  

SRF Loan 

March 2015 
Complete RFQ 

Process 
Select  Design-Build 

Contractor 

May 2015 
Select WAS 
Contractor 

≤ November 2016 
Full Operation 

August 2015 
Approve RWQCB/

CDPH Permit 
Application 

April 2015 
Approve City 

Permits 

City	
  Decision	
  Points	
  &	
  Milestones	
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www.cityofpacificgrove.org	
  

•  Availability	
  of	
  Reference	
  Documents	
  
– Facility	
  Plan	
  
– Dran	
  &	
  Final	
  EIR	
  	
  
– PPWWTP	
  Design	
  Drawings	
  
– ASBS	
  Stormwater	
  Management	
  Project	
  for	
  
Monterey	
  and	
  Pacific	
  Grove	
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Facili<es	
  Plan	
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Exis<ng	
  Pt.	
  Pinos	
  Facili<es	
  

•  Plan	
  for	
  Refurbishment	
  &	
  Reuse	
  of	
  Exis<ng	
  Structures	
  
•  Planned	
  as	
  Opera<onal	
  Storage	
  
•  210,000	
  gal	
  Clarifier	
  &	
  430,000	
  gal	
  Sludge	
  Digester	
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Project	
  Overview	
  

2.	
  Diversion	
  Pipeline	
  

1.	
  Diversion	
  Structure	
  

3.	
  SRWTP	
  

4.	
  WAS	
  Pipeline	
  

5.	
  RW	
  Pipeline	
  

6.	
  Potable	
  Pipeline	
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ASBS	
  Project	
  Site	
  

Treatment	
  Plant	
  Site	
  

16	
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Process	
  Flow	
  Diagram	
  
Satellite Recycled Water Treatment Plant

Bar
Screen

Disk
Screen

Membrane
Bioreactor

Air

Permeate
PumpIn uent

Pump

Biosolids Return

Ultraviolet (UV)
Disinfection

Waste
Screenings

Untreated
Wastewater

Biosolids
to Sewer

E uent to
Storage or 
Irrigation
Reuse

Untreated wastewater
and waste solids from
satellite treatement to

MRWPCAHaul O site

ON-SITE FACILITIES

Waste
Screenings



18	
   2/27/15	
  	
  of	
  21	
  

RW	
  Transmission	
  P/L	
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Sludge	
  Digester	
  Tank	
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Clarifier	
  Building	
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Discussion	
  
and	
  Q	
  &	
  A	
  

	
  
(Reminder:	
  also	
  a	
  short	
  Q&A	
  aner	
  site	
  visit)	
  


