



City of Pacific Grove

Public Works Yard Electrical Replacement

Date: June 23, 2022

Organization	Amount
MONTEREY PENINSULA ENG.	electrical demo: \$ 14,550 electrical work: \$ 301,335 add AITS: \$ 101,000 TOTAL: \$ 416,885
Jacob CONSTRUCTION and DESIGN	Electrical demo: \$ 26,467.80 Electrical work: \$ 258,216.20 Add AITS: \$ 49,048.88 TOTAL: \$ 313,726.88
Central Electric COMPANY	Electrical demo: \$ 0 Electrical work: \$ 263,259 Add AITS: \$ 50,592 TOTAL: \$ 313,851

Staff Verification

Signature _____

Date _____

6/23/2022

Signature _____

Date _____