




City of Pacific Grove

FIRE STATION BATHROOM REMODEL

Date: 6/16/2023 at 2:00 pm

Organization	Amount
Sheiko General Contractor	\$147,895

Staff Verification
Signature  Date 6/16/2023

Signature _____ Date _____