RECEIVED
CITY MANAGER'S OFFICE
2020 APR -3 A 2:10
CITY OF PACIFIC GROVE

City of Pacific Grove

Pacific Grove Dry Weather Storm Water Capture Diversion Project

Date: April 3, 2020

Organization	Amount
Monterey Peninsula Engineering	$3,585,260
Mountain Cascade Inc.	$4,565,120
Specialty Const. Inc.	$4,086,107
KJ Woods Const.	$4,438,000

Staff Verification

Signature _____ **Date** 4/3/2020

Signature _____ **Date** 4-3-20