



City of Pacific Grove

Community Center Facia, Downspout and Gutter Replacement

Date: February 25, 2021

Organization	Amount
A-Plus Painting	\$ 95,000
Shelco General Contracting	\$ 63,500
Best Contracting	\$ 101,700
Della Mora	\$ 84,993.
Scudder Roofing	\$ 63,615

Staff Verification

Signature

Date

2-25-2021

Signature

Date

2-25-2021